



ADDENDA No. 2

PROJECT: Enterprise School District
2020 Bond Project Roof Replacement
Enterprise, Oregon

DATE: December 6, 2021

ADDENDA NO. 2

The following changes listed below are to be incorporated into the contract documents for the General, Architectural, Mechanical and Structural construction of the above referenced project quote December 9, 2021, 2:00 pm, local time. The corrections, changes, clarifications and approvals herein shall become an integral and binding part of the contract between the Owner and Contractor.

LIST OF NEW OR REVISED DOCUMENTS ENCLOSED

Project Drawings:

N/A

Project Manual:

SECTION 07 54 23 – Adhered TPO Roofing:

Correction of: 1.01 Description, “C. Upon successful completion of work the following warranties may be obtained:

1. Manufacturer Warranty – 20 Year Systems Warranty “No Dollar Limit”
2. Roofing Contractor Warranty – ~~5 Year~~ 2 Year”

SECTION 07 54 42 – PVC Roofing:

Correction of: 1.01 Description, “C. Upon successful completion of work the following warranties may be obtained:

1. Manufacturer Warranty – 20 Year Systems Warranty “No Dollar Limit”
2. Roofing Contractor Warranty – ~~5 Year~~ 2 Year”

Substitution Approvals:

SECTION 07 54 23 – Adhered TPO Roofing:

EPS, closed cell insulation, Type II, 20 psi, density 1.5lb/ft³, R-38
Fully adhered or mechanically fastened
Cover board to be fully adhered

SECTION 07 54 42 – PVC Roofing:

EPS, closed cell insulation, Type II, 20 psi, density 1.5lb/ft³, R-38
Fully adhered or mechanically fastened
Cover board to be fully adhered

General:

N/A

Attachments:

Non-Mandatory Pre-Bid Sign-in Sheet, dated November 29, 2021

END OF ADDENDA

Client: Enterprise School District
 Project: 2020 Bond Projects Roof Replacement
 Scope of Work: Invitation To Bid
 Bid Due Date: 12/9/2021 at 2 p.m. Pacific

	Firm Name:	Type	Location	Contact:	Email:	Phone:
1	<i>[Signature]</i>					
2	Engle Coy Construction LLC		La Grande OR	Matt Johnson	matt@englecoyroofing.com	541 762 0004
3						
4						
5						
6						
7						
8						
9						
10						
11						
12						
13						
14						
15						
16						
17						
18						
19						
20						